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BRUCE JETT ASSOCIATES 

LANDSCAPE ARCHITECTS 

3 Altarnda Road 

panda, CA 94563 

925.258.5422 

Protect: Town of Discovery Bay Community Center - Option 	Renovate Existing Building and Landscaping 

Conceptual Plans 

7/29/2013  

111;140.11:litsN: 	 trIll:1;rill:W OW; triNtihrgwii: 	itu)sr:1; 

MOBILIZATION AND START UP 

1) 	 General Conditions, Move-in, Direct Job 	1 	EA 	Allow 	 S 	35,495.00 
Supervision, Staking and Surveying 

Subtotal 

Demolition and Removals 

2) Selective demolition of trees and shrubs 

3) Clear and grub lawns and planting areas 

Subtotal 

UARDSCAPE 

4) Standard Paving, walks and paths 

5) Specialty Paving, street and building 

entrances, community patio 

6) ADA Ramp at pool 

7) Concrete pads at picnic tables and 

shower 

Subtotal _ 

SITE FURNITURE AND AMENITIES 

8) Monument Sign 

9) Benches 

10) Picnic Tables 

11) HQ 

12) Bike Rack 

13) Trash/Recycling Receptacle 

14) Ash Receptacle 

35) 	 Coal Bin 

16) Drinking Fountain 

17) New Gate at Pool 

18) Signage Up Lights 

20) Path Lights 

21) Pole Lights 

22) Arbor et Showers 

Subtotal 

Grading and Drainage 

21) Catch basins and inlets in planting and 

lawn areas 

22) Paved patios and decks 

Subtotal 

Irrigation 

23) New Meter 

24) POC Assembly w/ 2" Back Flow 	• 

Preventer 

25) 2" Sched. 40 PVC Mainline 

26) Valves, Lateral Lines and distribution for 

Turf Spray Irrigation 

27) Valves, Lateral Lines and distribution for 

Turf Rotor Irrigation 

28) Valves, Lateral Lines and distribution for 

drip shrub irrigation 

29) Miscellaneous repairs and connections 

to existing Irrigation 

;Subtotal _ 

$ 	36,4 15.00 

1 

05,630 

EA 

SF 

Allow 

5 	0.60 

5 	2,000.00 

$ 	32,815.00 

$ 	34,815.00 

10,760 SF $ 	7.00 5 	75,320.00 

2,272 SF $ 	11.00 $ 	24,092.00 

1 EA $ 	750.00 $ 	750.00 

300 SF $ 	7.00 $ 	2,100.00 

$ 	101,162.00 

1 EA Allow 5 	2,000.00 

12 EA $ 	800.00 $ 	9,600.00 

4 EA $ 	1,900.00 S 	7,600.00 

2 EA $ 	800.00 $ 	1,600.00 

4 EA $ 	2,500,00 $ 	6,000.00 

7 EA $ 	1,000,00 $ 	7,000.00 

1 EA $ 	1,400.00 5 	1,400.00 

2 EA $ 	605,00 $ 	1,210.00 

2 EA $ 	3,000.00 S 	6,000.00 

1 FA 5 	500.00 $ 	500.00 

6 EA $ 	350.00 $ 	2,100.00 

15 EA $ 	1,200.00 $ 	16,000.00 

25 EA $ 	2,825.00 $ 	70,625.00 

1 EA Allow $ 	4,000.00 

$ 	137,635.00 

65,630 SF $ 	0,75 $ 	49,222.50 

2,272 SF 1.50 S 	3,408,00 

$ 	52,630.50 

1 EA $ 	- S 

1 EA $ 	1,500.00 $ 	1,600.00 

1,275 LE 5 5.25 $ 	8,093.75 

5,382 SF $ 2.50 5 13,455.00 

30,498 $ 1.75 5 53,371.60 

29,750 SF $ 1.42 6 42,245.00 

1 EA Allow $ 2p00.ao 

5 21,648.75 



LANDSCAPE PLANTING 

30) Finished Grading and Soil Prep 

31) Sodded Turf 

32) Tree 48" Box 

33) Tree 35" Box 

34) Tree 24" Box 

35) Shrubs and Groundcovers 

36) 3" Bark Mulch 

Subtotal 

CLEAN-UP AND MAINTENANCE 

37) 180 Gays Maintenance 

Subtotal  

TOTAL 

DESIGN CONTINGENCY (10%) 

GRAND TOTAL 

	

65,630 	SF 

32,900 SF 

2 	EA 

23 	EA 

35 	EA 

	

29,750 	SF 

	

29,750 	SF 

Ls 

1.50 

0.76 	25,004.00 

	

1,500.00 $ 	3,000.00 

650.00 $ 14,950.00 

	

425.00 $ 	14,875.00 

3.50 $ 104,125.00 

0.75 $ 22,312.50 

184,266.50 

	

$ 	5,000.00 

	

$ 	5,000.00 

$ 575,652.75 

	

$ 	57,565.28 

$ 633,218.03 

Exciu des: 	 Assumptions: 

Demolition of existing hardscaping 

General contractor fees and mark up 

Design Fees 

Permits 

Structural Improvements 

Plumbing 

Specialty Features such as fountains or sculptures 

Pool Improvements 

Irrigation 

Safety Barricades and Barriers 

Parking lot paving and ADA curb ramps 

Erosion Control 

Storm Water C-3 reqirements 

Electrical Engineering, T-24 and circuitry for lighting 

Key: 

Allow 	Allowance 

EA 	 Each 

LS 	 Lump Sum 

LF 	 Linear Feet 

SF 	 Square Foot 

Ramp Assumes no handrail required (5% or less slope) 

Contractor start up and moblisation assumed to be 6% of total cost 

Landscape contractor to accept site to within 0.10 Foot of finished grade elevations 

Area Drainage Is based upon catch basins in planting and lawn areas at approximately 

625 SF each (50 ft. 0.C.) 

Impermeable surfacing will not exceed total existing on-site 

40 foot max. on-center spacing for pole lights, 15 foot max. on-center spacing 

for path lights 



BRUCE JETT ASSOCIATES LANDSCAPE ARCHITECTS 

3 Altarir da Road 

Orirda,cA 94563 

925.258.5472 

Project: Town of Discovery Bay Community Center - Option tt2: New Phase One Community Center Landscaping 

Diagrarnatic Conceptual Plans 

7/29/2013 
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MOBILIZATION AND START UP 

1) General Conditions, Move-in, Direct Job 1 EA Allow $ 	47,444.00 
Supervision, Staking and Surveying 

Subtotal 47,444.00 

Demolition and Removals 

2) Selective demolition of trees and climbs 1 EA Now $ 	2,000.00 

3) Clear and grub lawns and planting areas 72,840 SF $ 	0.50 $ 	36,420.00 

Subtotal $ 	38,420.00 

HARDSCAPE 

4) Standard Paving, walks and paths 10,765 SF $ 	7.00 $ 	75,355.00 

5) Specialty Paving, building entrances, 

community patio and shower building 

2,180 SF $ 	11.00 $ 	23,980.00 

6) ADA Ramp at pool 1 EA $ 	750.00 6 	750.00 

7) Concrete pads at picnic tables 300 SF $ 	7.50 $ 	2,250.00 

Subtotal $ 	307,335.00 

SITE FURNITURE AND AMENITIES 

8) Monument Sign 1 EA Allow S 	2,000.00 

9) Benches 12 EA $ 	800.00 $ 	9,600.00 

10) Picnic Tables 4 EA $ 	1,900.00 $ 	7,600,00 

11) BBQ 2 EA $ 	800.00 $ 	1,600.00 
12) Bike Rack 4 EA $ 	1,500.00 $ 	6,000.00 

13) Trash/Recycling Receptacle 7 LA $ 	1,000.00 6 	7,000.00 

14) Ash Receptacle 1 FA $ 	1,400.00 $ 	1,400.00 

15) Coal Bin 2 EA $ 	605.00 $ 	1,210.00 

16) Drinking Fountain 2 EA $ 	3,000.00 $ 	6,000.00 

17) New Gate at Pool 1 EA $ 	500.00 $ 	500.00 

18) Slgnage Up Lights 6 EA $ 	350.00 $ 	2,100.00 

20)  Path Lights 15 EA $ 	1,200.00 $ 	18,000.00 

21)  Pole Lights 25 EA $ 	2,825.00 $ 	70,625.00 

22)  Arbor at Showers 1 EA Allow S 	4,000.00 

Subtotal $ 	137,635.00 

Grading and Drainage 

23)  Catch basins and Inlets in planting and 

lawn areas 

72,840 SF $ 	0.76 $ 	54,630.00 

24)  Paved patios and decks 7,180 SF $ 	1.50 $ 	10,770.00 

Subtotal $ 	55,400.00 

Irrigation 

25)  New 1-1/2" Meter 1 EA $ 	- S 	- 

26)  POC Assembly w/ 2" Back Flow Preventer 1 EA $ 	1,500.00 $ 	1,500.00 

27)  2-1/2" Sched. 40 PVC Mainline 1,275 LF $ 	5.25 $ 	6,693.75 

28)  5,906 SF $ 	2.50 $ 	14,765,00 

Valves, Lateral Lines and distribution for 

Turf Spray Irrigation (15% of Turf Irrigation) 

29)  Valves, Lateral tines and distribution for 33,469 SF $ 	135 $ 	58,570.75 

Turf Rotor Irrigation 

30)  Valves, Lateral lines and distribution for 33,165 SF $ 	1,42 $ 	47,094.30 

Tree and Shrub drip irrigation 

31)  Miscellaneous repairs and connections to 

existing irrigation 

1 EA Allow S 	2,000.00 

Subtotal 130,623.80 



LANDSCAPE PLANTING 

32) Finished Grading and Soil Prep 72,840 SF $ 	0.65 $ 	47,346.00 

33) Sodded Turf 39,375 SF $ 	0.76 $ 	29,925.00 

34) Tree 48°  Box 3 EA $ 	1,500.00 $ 	4,500.00 

35) Tree 36°  Box 20 EA $ 	650.00 $ 	13,000.00 

36) Tree 24" Box 49 EA $ 	425.00 $ 	20,825.00 

37) Shrubs and Groundcovers 33,165 SF $ 	3.50 S 	110,077.50 

38) 3" Bark Mulch 33,165 SF $ 	0.75 5 	24,873.75 

39) Allowance for Storm Water Treatment 1 LS Allowance $ 	10,000.00 

Subtotal $ 	266,547.25 

CLEAN-UP AND MAINTENANCE 

40) 180 Days Maintenance 1 LS $ 	5,000.00 

Subtotal $ 	5,000.00 

TOTAL $ 	793,405.05 

DESIGN CONTINGENCY (1035) $ 	79,340.51 

GRAND TOTAL $ 	872,745.56 

Excludes: Assumptions: 

Demolition of existing hardscapIng 

General contractor fees and mark up 

Design Fees 

Permits 

Structural Improvements 

Numbing 

Specialty Features such as fountains or sculptures 

Pool Improvements 

Irrigation 

Safety Barricades and Barriers 

Parking lot paving and AOA curb ramps 

Erosion Control 

Storm Water C-3 reqirernents 

Electrical Engineering, T-24 and circuitry for lighting 

Key: 

Allow 	Allowance 

EA 	 Each 

LS 	 Lump Sum 

LF 	 Linear Feet 

SF 	 Square Foot 

Ramp Assumes no handrail required (5% or less slope) 

Contractor start up and moblization assumed to be 6% of total cost 

Landscape contractor to accept site to within 0.10 Foot of finished grade elevations 

Area Drainage is based upon catch basins in planting and lawn areas at approximately 

625 SF each (50 ft. 0.C.) 

impermeable surfacing will not exceed total existing on-site 

50 foot max. on center spacing for pole lights, 20 foot max. on-center spacing 

for path lights 



Discovery Bay Community Center 

Preliminary Budgeting 

July 29, 2013 

Item 	 Option #1-Remodel 	 Option #2-New 

Building Area: 	 5,000 s.f. 	 6,500 s.f. 

Permits (5%): 	 $20,000 	 $34,125 

Fees(12%): 	 $48,000 	 $81,900 

Demolition: 	 $15,000 	 $20,000 

Exterior Building: 

Remodel at $20/sf 	 $100,000 

New Construction at $45/sf 	 $292,500 

interior Building: 

Minor improvements $60/sf. 	$300,000 	 $390,000 

F.F. and E (10%): 	 $40,000 	 $68,250 

Parking Lot Resealing: 	 $5,000 	 $5,000 

Preliminary Cost: 	 $528,000 	 $891,775 

Landscaping: 	 $633,218 	 $889,245 

Contingency: 	 $50,000 	 $68,250 

Total Cost: 	 $1,211,218 	 $1,849,270 

Pool Building: 	 $30,000 	 $30,000 

Building Upgrade: 	 Committee Decision 

Funding Sources:  

Community Center Fund: 	 $450,000 

Hofman Funds 	 $950,000 Requires Match from TODB 

Twelve Lots 	 $360,000 (Estimate of $30,000/Lot) 

Water /Sewer Funds 	 $110,500 (Estimate of percent use of Building) 
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